PORTER CO. DEPT. OF DEVELOPMENT & STORM WATER MANAGEMENT
LUDINGTON DITCH, ARM 19 - DITCH RECONSTRUCTION

QUOTE TABULATION

QUOTE OPENING: MARCH 11, 2021, 10:00 AM

GREENLINE LANDSCAPING &

ENGINEER'S OPINION OF

WORK ITEMS EXCAVATING PROBABLE COST
ITEM DESCRIPTION ‘ UNIT ‘ QTY. UNIT PRICE EXT. PRICE UNIT PRICE EXT. PRICE

BASE WORK ITEMS
1 MOBILIZATION & DEMOBILIZATION Ls 1 - $ - 4,960.00 | $ 4,960.00
2 CONSTRUCTION LAYOUT & SURVEY LS 1 - $ - 500.00 | $ 500.00
3 AS-BUILT DRAWINGS LS 1 - $ - 500.00 | $ 500.00
4 TEMPORARY CONSTRUCTION ENTRANCE (AS ORDERED BY EA 2 } $ R 2.000.00 | $ 4,000.00

ENGINEER)

5 MOWING AC 1.7 1,200.00 | $ 2,040.00 7,500.00 | $ 12,750.00
6 CLEARING & TREE REMOVAL AC 23 5,100.00 | § 11,730.00 10,000.00 | $ 23,000.00
7 CHANNEL EXCAVATION CY 3167 350 (% 11,084.50 250 (% 7,917.50
8A GRADING DITCHES & SWALES LF 2635 095 (8% 2,503.25 1.00 | $ 2,635.00
8B EROSION CONTROL BLANKET, NAG S75BN (DITCH SIDE SLOPES) sy 7807 224 |% 17,487.68 215§ 16,785.05
8C EROSION CONTROL BLANKET, NAG C125BN (DITCH BOTTOM) SY 2343 195|$ 4,568.85 4.00|$ 9,372.00
9A CULVERT 117"X79" CMP, 12 GA., PLAIN (PROVIDED BY OWNER) LF 40 - $ - 10.00 | $ 400.00
9B EXCAVATION FOR CULVERT cY 187 350 (% 654.50 10.00 | $ 1,870.00
9C DEWATERING FOR CULVERT Ls 1 - $ - 1,000.00 | $ 1,000.00
9D BEDDING & INITIAL BACKFIL FOR CULVERT cY 72 350 (% 252.00 40.00 | $ 2,880.00
9E FINAL BACKFILL FOR CULVERT CcY 19 350 (% 66.50 500 $ 95.00
10 ROCK APRON sy 22 109.63 | $ 2,411.86 100.00 | $ 2,200.00
11 SHAPING, TRIMMING, & FINISHING, SURPLUS EXCAVATED MATERIAL CcY 3335 162 |$ 5,402.70 250 (% 8,337.50

TOTAL QUOTE (LE., TOTAL OF ALL EXTENDED PRICES, ITEMS 1-11): 58,201.84 99,202.05

QUOTE RESPONSIVENESS

QUOTE FORM YES

ACKNOWLEDGEMENT OF ADDENDA (#1 & #2) YES

BASIS OF QUOTE FORM YES

BASIS OF QUOTE ANOMALIES (IF ANY) NONE

FINANCIAL STATEMENT YES
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